COMMERCIAL PROPOSAL & QUOTATION

# Project Quotation & Commercial Proposal

PDF Vault & Digital Asset Storage System Implementation

| | | | |
|---|---|---|---|
| **Proposal ID** | QUO-PDFV-2026-V1 | **Quotation Date** | October 20, 2026 |
| **Validity Period** | 30 Calendar Days (Valid to Nov 19, 2026) | **Prepared By** | Enterprise Commercial Practice |
| **Client Organization** | Enterprise Client Group | **Project Code** | PRJ-PDF-STORAGE |
| **Pricing Model** | Fixed-Price Milestone Contract | **Currency** | United States Dollars (USD) |

| FIXED PROJECT COST | DELIVERY TIMELINE | TOTAL EFFORT | POST-LAUNCH WARRANTY |
|---|---|---|---|
| **$27,400** | **8 Weeks** | **310 Hours** | **60 Days** |
| All deliverables included | Phased milestone release | Cross-functional squad | Zero-cost bug warranty |

## 1. Letter of Transmittal & Executive Overview

Dear Client Evaluation Committee,

We are pleased to submit this comprehensive commercial proposal for the end-to-end engineering, testing, and production deployment of the PDF Vault & Digital Asset Storage System. Based on our in-depth technical analysis of your business drivers, this proposal outlines the required engineering resources, milestone schedule, infrastructure projections, and commercial terms necessary to deliver a robust, highly secure, and scalable multi-tenant digital vault.

Our solution architecture utilizes a high-performance Python FastAPI backend, strict binary file signature inspection, Scrypt-hardened authentication, and a modern React 18 Single Page Application. This architecture guarantees that your organization achieves enterprise-grade security,

instantaneous file search, and automated usage enforcement under a predictable, transparent investment structure.

## 2. Solution Scope & Key Deliverables

The fixed-price engagement encompasses the full lifecycle delivery of the following core modules:

| Deliverable Component | Scope Details & Technical Specifications | Target Release Milestone |
|---|---|---|
| **FastAPI Backend Core Engine** | Asynchronous RESTful API with Pydantic v2 validation, CORS middleware, centralized settings, and health check probes. | Milestone 2 |
| **Identity & Access Management** | Scrypt memory-hard password hashing, OAuth2 bearer token generator, HMAC-SHA256 signature verification, and tenant context injector. | Milestone 2 |
| **PDF Storage & Security Subsystem** | Magic byte header inspection (`%PDF-`), streaming upload buffers, UUID file renaming, folder management, and atomic disk-rollback handlers. | Milestone 2 |
| **Image Asset Studio** | MIME-validated image upload engine (JPEG/PNG/GIF/WEBP/BMP), category taxonomy, binary thumbnail streaming, and cascading deletion. | Milestone 2 |
| **React 18 SPA Frontend** | Vite 6 build architecture, Lucide icons, responsive sidebar, document card views, upload modals, drag-and-drop, and plans page. | Milestone 3 |
| **Tiered Quota & Monetization Engine** | Client-side daily upload throttling (3 PDFs/day, 5 images/day on Free tier) and Pro upgrade modal trigger. | Milestone 3 |
| **Quality Assurance & Security Auditing** | Automated test suites, OWASP Top 10 vulnerability assessment, penetration test verification, and stress testing. | Milestone 4 |
| **Production Deployment & Handover** | Docker containerization, environment variable orchestration, database migration scripting, and comprehensive technical documentation. | Milestone 5 |

## 3. Work Breakdown Structure (WBS) & Resource Rates

The project squad consists of senior software engineering professionals with specialized domain expertise:

| Engineering Role | Key Responsibilities | Hourly Rate (USD) | Allocated Hours | Subtotal (USD) |
|---|---|---|---|---|
| **Solutions Architect / Tech Lead** | System architecture, security design, schema reviews, and code quality governance. | $120.00 | 40 hrs | $4,800.00 |
| **Senior Backend Engineer** | FastAPI endpoints, Scrypt auth, PDF magic-byte validator, ORM schemas, and file streaming. | $85.00 | 90 hrs | $7,650.00 |
| **Senior Frontend Engineer** | React 18 SPA, Vite architecture, UI/UX components, state management, and API integration. | $80.00 | 80 hrs | $6,400.00 |
| **QA & Security Automation Engineer** | Integration test harness, vulnerability testing, file fuzzing, and regression suites. | $65.00 | 40 hrs | $2,600.00 |
| **DevOps & Cloud Engineer** | Docker packaging, CI/CD pipeline, storage persistence configuration, and monitoring. | $90.00 | 30 hrs | $2,700.00 |
| **Project Manager / Scrum Master** | Sprint orchestration, milestone tracking, client communications, and UAT coordination. | $75.00 | 30 hrs | $2,250.00 |
| **Project Contingency & Tooling** | Buffer for non-functional adjustments, test licenses, and deployment staging costs. | Flat | - | $1,000.00 |
| **TOTAL FIXED PROFESSIONAL SERVICES** | Complete turnkey engineering, testing, documentation, and deployment | - | 310 hrs | $27,400.00 |

## 4. Milestone Deliverables & Payment Schedule

Payments are tied strictly to verifiable project milestones. Invoices will be issued upon written client acceptance of each milestone's deliverable package:

| Milestone | Phase Description & Deliverables | Timeline | Percentage | Invoice Amount |
|---|---|---|---|---|
| **M-01: Inception & Architecture** | Approved SRS/CRD, finalized database ER diagram, API contract definition, and initial repository setup. | Weeks 1–2 | 15% | $4,110.00 |
| **M-02: Backend Core Services** | FastAPI backend deployed to staging, Scrypt/JWT authentication operational, PDF magic header validation, and Image Studio APIs ready. | Weeks 3–4 | 30% | $8,220.00 |
| **M-03: Frontend Application & UI** | React 18 SPA completed, Document and Image Workspaces integrated with backend APIs, Quota controls, and Plans UI functional. | Weeks 5–6 | 25% | $6,850.00 |
| **M-04: QA, Security & UAT** | Full integration test pass, security audit sign-off, client user acceptance testing (UAT) completed with zero blocking defects. | Week 7 | 15% | $4,110.00 |
| **M-05: Production Go-Live & Handover** | Production environment deployment, CI/CD operational, documentation delivered (User & Admin guides), source code transfer. | Week 8 | 15% | $4,110.00 |
| **TOTAL FIXED CONTRACT VALUE** | Full turnkey delivery across all milestones and deliverables | 8 Weeks | 100% | $27,400.00 |

# 5. Cloud Infrastructure & Operational Run-Rate (Estimated Opex)

The following estimates reflect standard public cloud infrastructure expenses (AWS / GCP / DigitalOcean) required to support a production multi-tenant deployment. Cloud accounts will be owned directly by the Client:

| Infrastructure Component | Recommended Specification | Estimated Monthly Cost | Estimated Annual Cost |
|---|---|---|---|
| **Container Compute (Backend)** | AWS ECS Fargate / GCP Cloud Run (2 vCPU, 4GB RAM, Autoscaling) | $45.00 – $90.00 | $540.00 – $1,080.00 |
| **Managed Relational Database** | Cloud SQL / RDS PostgreSQL (db.t4g.small, 20GB SSD, Automated Backups) | $35.00 – $75.00 | $420.00 – $900.00 |
| **Object / Blob Storage** | AWS S3 / GCS / Cloudflare R2 (100GB active storage + zero egress) | $15.00 – $40.00 | $180.00 – $480.00 |
| **Frontend Static Hosting & CDN** | Cloudflare Pages / AWS CloudFront / Vercel Enterprise | $20.00 | $240.00 |
| **SSL Certificates & WAF** | Cloudflare Pro / AWS Shield Standard (included) | $20.00 | $240.00 |
| **ESTIMATED CLOUD RUN RATE** | Total infrastructure expenditure (direct to cloud vendor) | $135.00 – $245.00 / mo | $1,620.00 – $2,940.00 / yr |

# 6. Post-Launch Warranty & Maintenance Tiers

Every project deliverable includes a comprehensive 60-day post-launch warranty at zero additional cost, covering all defects, bugs, and performance discrepancies against the approved specifications. Following the warranty period, ongoing support is available under our Annual Maintenance Contract (AMC) tiers:

| Support Tier | Included Monthly Hours | Response SLA | Scope of Coverage | Monthly Fee (USD) |
|---|---|---|---|---|
| **Included Warranty** | As needed for defect fixes | Next Business Day | Correction of documented bugs & discrepancies | Included (60 Days) |
| **Silver AMC** | 10 Hours / Month | 8 Business Hours | Framework updates, minor bug fixes, backup monitoring | $850.00 / mo |
| **Gold AMC (Recommended)** | 25 Hours / Month | 4 Business Hours | Security patching, feature enhancements, database tuning | $1,950.00 / mo |
| **Platinum AMC** | 50 Hours / Month | 1 Hour (24/7/365) | Dedicated engineer, architecture reviews, priority SLA | $3,600.00 / mo |

## 7. Commercial Terms & Conditions

- **Payment Terms:** Net 15 calendar days from the date of invoice presentation.
- **Intellectual Property (IP):** Upon 100% receipt of final payment, all custom code, schemas, and assets transfer exclusively to the Client. Open-source libraries retain their respective licenses (MIT, Apache 2.0).
- **Change Requests (CR):** Any requests outside the documented scope will be estimated via a formal Request for Change (RFC) at the blended rate of $85.00/hour.
- **Validity Period:** This quotation remains valid for 30 calendar days from the release date.

## 8. Quotation Acceptance & Authorization

By signing below, the Client authorizes the execution of the project in accordance with the deliverables, payment milestones, and terms detailed in this proposal.

| Authorized Client Representative | Service Provider Representative |
|---|---|
| **Signature:** _____ | Signature: _____ |
| **Name:** _____ | Name: Solutions Practice Director |

| Authorized Client Representative | Service Provider Representative |
| --- | --- |
| **Title:** _____ | Title: VP of Enterprise Engineering |
| **Date:** _____ | Date: October 20, 2026 |